

Admin Portal — Project Management

Functional and visual specification of the project-management module in the admin portal — the control room behind the customer portal and the partner work orders.

VERSION

1.0 · 17 August 2026

CLIENT

Tim & Bram · info@vanuitambacht.nl

ATTACHMENT

admin-projectbeheer-mockup.html (interactive mock-up)

RELATED

Customer Portal briefs (Outdoor Kitchens v1.1 · Garden Rooms v1.0) · quote-module brief · bookkeeping brief

LANGUAGE NOTE — IMPORTANT

The admin UI is Dutch, exactly as shown in the mock-up and screenshots. Dutch UI strings appear in quotation marks with an English gloss in [brackets] for the developer's understanding only — the glosses never ship. When in doubt: the mock-up leads for visuals, this brief leads for behaviour.

1 Purpose and core concept

Project management is the **single source of truth** behind three surfaces: the customer portal, the partner work order (portal notification + WhatsApp mirror + Trello) and the internal record. Tim & Bram manage one project screen; the system routes each field to the right audience.

THE ROUTING-LABEL SYSTEM (CORE OF THIS MODULE)

Every block and field in the project detail carries a visible origin label. These labels are not decoration — they reflect the underlying data model:

- **KLANT** — appears directly in the customer portal (and triggers a customer notification where specified).
- **PARTNER** — goes to the craftsman: work order, partner notification, WhatsApp mirror.
- INTERN** — internal only; technically impossible to expose to customer or partner.

HARD RULES (ENFORCED IN THE DATA MODEL, NOT JUST THE UI)

- The partner never sees: customer price, margin, customer payment status, internal notes, lead history. The customer's phone number becomes visible to the partner on the delivery/build day only; the address is always in the work order.
- The customer never sees: partner fees, work orders, internal notes, other projects.
- One source field, multiple views** — the same piece of data is never entered twice.
- Every change with customer or partner effect writes a log line (who, what, when). Phase rollback requires a reason.

2 Project list

- Columns: project number, customer (+ city), type (+ value and instalment scheme), phase badge, **“Wie is aan zet”** [whose move — customer / us / partner / supplier], next milestone, partner (+ order status).
- Filters as button chips: Alle · Actie vereist · Wacht op klant · per product type · Vertraagd.
- **Sorting rule:** projects where “we” are the blocker on top, then by next milestone. The list doubles as the to-do list — no project may exist without a “whose move” value.
- Row click opens the project detail. Counters for open items also appear on the nav item and in the top bar.

3 Project detail — frame

- **Header:** project number + type (mono eyebrow), customer + product title, meta line (city, quote number, approval date, total incl. VAT, instalment scheme). Buttons: “Klantportaal bekijken als klant” [view portal as customer — read-only impersonation] and primary “Fase bijwerken” [update phase].
- **Phase stepper:** the product-type phase model as chips (done / current / future). Updating the phase opens a modal that requires the new customer-facing status text, and offers checkboxes “notify customer” (default on) and “update partner work order” (default on).
- **Right rail, always visible:**
 - *Live preview “Wat ziet de klant nu”* — a miniature of the customer’s overview (phase, delivery week, open actions), re-rendered on every change. This is the safety net that lets Tim & Bram see the effect of an edit before/right after saving.
 - *Partner card* — partner name, order status, work-order version, last photo received, next date; buttons WhatsApp partner / Trello. Partner fee shown with an **INTERN** label.
 - *Log / tasks* — reverse-chronological log lines; on the garden-room variant this card shows upcoming “tasks for us”.
- **Tabs (left column):** Status & teksten · Klantacties · Levering (or Weekplanning & schouw) · Media & documenten · Betalingen · Berichten · Partner. Tab set adapts per product type (ch. 5).

4 Tabs — behaviour per tab (outdoor-kitchen base)

4.1 Status & teksten → KLANT

- Two free-text fields feed the customer's status card: "Wat er nu gebeurt" and "Wat er hierna komt". Mandatory on every phase transition; may be updated any time. "Opslaan & publiceren" updates the portal silently (no notification) and stamps "last edited by/at".
- "Verwachte levering": delivery-week select + status select (Op schema / Vertraagd). Choosing "Vertraagd" makes reason + new week mandatory and sends the standard delay message. The delivery week also feeds the partner planning → PARTNER.
- "Interne notities" INTERN — free text, never exposed.

4.2 Klantacties → KLANT

- List of customer actions with status (Open / Afgerond), created date, scheduled reminder; buttons "Herinnering nu" [remind now] and "Annuleren". Completed actions show what the customer filled in.
- "+ Nieuwe klantactie" with fixed types: approve proposal · payment · confirm handover · free field (with custom button label). Each action = exactly one button in the portal + one notification.
- Automatic follow-up toggles: reminder after 3 days (WhatsApp, house tone) · task for us after 6 days ("even bellen") · optional escalation banner in the portal. These defaults attack the known funnel leak (customers going silent).

4.3 Levering → KLANT → PARTNER

- Delivery proposal: day + time-slot fields + status (Wacht op akkoord klant / Vastgelegd / Wacht op nieuw voorstel). "Voorstel versturen" publishes the proposal card in the portal + notification. Customer approval fixes the appointment in the planning module, sends the .ics, and updates the partner work order. An "other day" request from the customer lands here as a task with their explanation.
- Customer-timeline steps are generated from phase transitions; only the explanation text of the current step is editable.

4.4 Media & documenten → KLANT → PARTNER

- Photos: upload with **mandatory title + 1–2 lines of customer-language text**; state concept → "Publiceren" → live in portal + notification. **Photos sent by the partner (via chat or work order) always arrive as concept** — never straight to the customer.
- Documents: per document two visibility switches (customer / partner). Invoices are auto-visible to the customer and can never be switched to partner. The partner work order (with partner fee) is partner-only by type — the switch does not exist for it.
- Drawing/render uploads follow the portal rules: view-only at customer side, card only rendered when an upload exists.

4.5 Betalingen → KLANT

- Read-only mirror of the bookkeeping module: per instalment status, invoice link, due date. The only actions: “Factuur bekijken” and “Nu aanmaken” for the next scheduled invoice (e.g. create the delivery invoice early). No manual status editing — ever.
- Partner fees never appear on this tab (they live on the Partner tab, internal label).

4.6 Berichten — dual-channel chat → KLANT → PARTNER

- Two strictly separated threads side by side: **Chat met klant** (the same thread as “Berichten & contact” in the customer portal) and **Chat met partner** (partner notification + WhatsApp mirror). One composer per column, fixed colour and label per channel.
- Channel mirroring: customer replies via WhatsApp also land in the thread (one conversation, two entrances); partner messages mirror to WhatsApp; photos from the partner chat land in Media as concept.
- Cross-posting is impossible by accident. Forwarding a customer message to the partner requires the explicit “↔ Delen met partner” action, which writes a log line.
- “Snel antwoord” [quick replies]: house-tone templates (price-indication explanation, no-showroom answer, delivery-week explanation, “we’ll get back to you today”), managed under Instellingen.

4.7 Partner → PARTNER

- Fields: partner select · partner fee (excl. VAT, INTERN) · order status (Aangeboden / Bevestigd / In productie / Gereed / Geleverd) · work description (work order text). “Werkbon bijwerken” versions the work order and notifies the partner (Trello + WhatsApp).
- Fixed information panel “Dit ziet de partner — en dit niet”: included are specification, drawing, dates, address, photo requests and the partner fee; excluded are customer price/margin, direct customer contact details (phone only on the delivery day), internal notes and customer payment status.

5 Dynamic fields per product type

The frame (header, stepper, right rail, tab bar) is identical for every product type; the **content of phase model, planning tab and media tab is driven by the product type**. This is configuration, not separate code paths.

ELEMENT	OUTDOOR KITCHEN	GARDEN ROOM / POOLHOUSE
Phase model	5 phases (Akkoord & ontwerp → Nazorg)	7 phases incl. Schouw, Voorbereiding, Materialen
Planning tab	one delivery proposal (day + slot)	week table per phase + provisional/definitive; “Planning definitief maken” button, locked until the survey is done — on click: one customer notification + .ics per phase + build weeks to the work order
Appointment proposal	delivery day	site survey (schouw), incl. “Uitvoerende” select (partner / Tim / Bram)

Design uploads	working drawing (view-only)	render versions with mandatory change line (publishing blocked without it), views, day/evening flag
Instalments	2 (50/50); 2nd auto-created at phase "Geleverd"	3 (40/40/20); 2nd auto-created on Monday of the build week; 3rd locked until the customer confirms handover; provisional sums (*) finalised after the survey with a quote log line
Right-rail extra	—	"Taken voor ons" card (reminder survey, finalise provisional sum, finalise planning + order wood)

6 Messaging — one source, three entrances

- **Inbox (global):** all conversations across all projects, labelled **KLANT** or **PARTNER**, filters (Alles / Klanten / Partners / Wacht op antwoord van ons), unread counters on the nav item and top bar. Left: conversation list, newest first, handled conversations dimmed with ✓. Right: active thread + composer + quick replies + “Open project”.
- **Berichten tab (per project):** both threads side by side — see 4.6.
- **Floating project chat:** inside the project detail a fixed button bottom-right “ Projectchat” with unread counter, visible on every tab. It opens a slide-over drawer (400 px) with a Klant/Partner segmented toggle (each with its own unread badge). The channel is made unmistakable: a coloured channel bar above the thread (“Kanaal: partner — nooit voor de klant”), the composer placeholder switches (“Bericht aan de klant...” / “Bericht aan de partner...”), and the send button colour switches (green = customer, copper = partner). The drawer title carries the project number and the drawer closes when leaving the project.
- All three surfaces read and write **the same two threads per project** — there is exactly one customer thread and one partner thread per project in the data model.

7 Field-routing table (implementation reference)


FIELD (SOURCE: THIS MODULE)	CUSTOMER PORTAL	PARTNER	TRIGGER / NOTIFICATION
Phase	phase bar + timeline	work-order status	1 notification per transition
Status texts (now / next)	overview status card	—	silent update
Delivery week / week planning + provisional-definitive	overview, planning, tiles	work order (build weeks)	on definitive: notification + .ics
Delivery/survey proposal	proposal card with approve button	appointment in work order after approval	on send + on approval
Customer actions	action block + badge	—	on create + reminder day 3
Photos (after publish)	photo screen + latest update	source: partner upload → concept	on publish
Drawing / renders (+ change line)	view-only, versions	drawing in work order	on publish, incl. change line
Instalments & payment status (source: bookkeeping)	payments + tile	never	invoice + friendly reminder
Partner fee & work description	never	work order	on work-order update
Internal notes / log	never	never	—
Customer chat	messages screen	only via explicit “Delen met partner” (logged)	both directions WhatsApp/mail
Partner chat	never	partner chat + WhatsApp mirror	both directions; partner photos → Media as concept
Handover confirmation (from customer)	handover & aftercare	“done” signal	creates task + (garden room) releases 20% invoice

8 Acceptance criteria


- 1. Every field in the project detail visibly carries its routing label, and the label matches actual behaviour (verified per field against the table in ch. 7).
- 2. Partner-forbidden data (customer price, margin, customer payment status, internal notes) cannot reach a partner surface through any path — enforced server-side; test with a partner account.
- 3. The live preview “Wat ziet de klant nu” reflects a change within seconds and matches what the real customer portal shows; “Bekijken als klant” opens a read-only impersonation session that is logged.
- 4. A phase change requires the new status text, sends exactly one customer notification, updates the partner work order (when checked) and writes a log line; rollback requires a reason.
- 5. Customer actions follow their automation: reminder day 3, own-task day 6; completing an action in the portal updates the admin list in real time.
- 6. Partner photos always enter as concept and can only go live with title + customer text; publishing triggers exactly one customer notification.
- 7. The three messaging surfaces (Inbox, Berichten tab, floating drawer) are views on the same two threads per project; a message sent in one appears in the other two without refresh, and unread counters stay consistent.
- 8. Cross-channel mistakes are impossible: the customer composer can never post to the partner thread and vice versa; “Delen met partner” is the only bridge and is logged.
- 9. Product type drives the dynamic tab content (ch. 5) from configuration; adding a future product type must not require new screens, only a new configuration set.
- 10. Payment statuses are read-only mirrors of bookkeeping; the garden-room 20% invoice can only be created after the customer's handover confirmation.

Annex — Visual design (screenshots from the approved mock-up)


All screens below come 1-to-1 from the attached interactive mock-up. Photo/render areas are placeholders. The admin UI language is Dutch by design.



Project list: "Wie is aan zet" as the driving column, filters, partner status. Row click opens the project detail.



Project detail (outdoor kitchen) — frame with phase stepper, routing labels, right rail with live customer preview, partner card and log. Tab: Status & teksten.



Tab Klantacties: open/completed actions, reminders, automation toggles.

VANUIT
AMBACHT
ADMINPORTAAL

BEHEER

Dashboard

Leads

Offertes

Projecten2

Boekhouding

Partners

Planning

Foto's & media

Taken

Instellingen

DEZE MOCK-UP

Inbox berichten4

Project buitenkeuken

Project buitenverblijf

Veldenkoppeling

Bram (admin)
Uitloggen

Projectenbeheer · adminportaal

Inbox 43 taken wachten op ons+ Nieuw project

PROJECT 2026-014 · BUITENKEUKEN

Sander de Vries — Thermo Fraké 240 cm

Klantportaal bekijken als klantFase bijwerken

Oisterwijk · offerte OF-2026325 · akkoord 11 aug · € 3.920,00 incl. btw

Akkoord & ontwerpIn de werkplaatsKlaar voor leveringGeleverdNazorg

→ KLANT→ PARTNER

Fase wijzigen stuurt automatisch één notificatie naar de klant en werkt de fasebalk in beide portalen bij. Terugzetten kan alleen met een reden (komt in het logboek).

Status & tekstenKlantactiesLeveringMedia & documentenBetalingen

BerichtenPartner

Leveringsvoorstel→ KLANT→ PARTNER

Jij zet één voorstel klaar; de klant keurt goed of vraagt een andere dag. Bij akkoord: afspraak vast in de planning + .ics naar klant én werkbom-update naar de partner.

DAGTIJDVAKSTATUS

dinsdag 15 september :13:00 – 16:00Wacht op akkoord kli

Voorstel versturen

Andere-dag-verzoek van de klant verschijnt hier als taak met zijn toelichting.

Tijdstappen klantportaal→ KLANT

Standaardstappen per producttype; datums worden automatisch gevuld vanuit fase-overgangen. Alleen de toelichting bij de huidige stap is vrij tekstveld.

✓Materiaal binnen — 14 augustus

• nuIn de werkplaats — toelichting: "Frame en kastjes gemonteerd; deze week bovenblad..."Bewerken

–Eindcontrole — verwacht rond 10 september

LIVE · WAT ZIET DE KLANT NU

Hoi Sander

In de werkplaats · levering week 38

• 1 actie open: leveringsvoorstel

Ververst bij elke wijziging hier. Knop "bekijken als klant" opent het echte portaal in leesmodus.

PARTNER · HOEK BOUW

Sven Hoek · ✓ In productie

Werkbon v3 · laatste foto 17 aug · levering di 15 sep

WhatsApp partnerTrello

LOGBOEK (ALLES MET WIE/WANNEER)

vandaag 10:05 Bericht aan klant beantwoord (wasbak 15 cm naar links) — Tim

vandaag 09:05 Statustekst bijgewerkt — Bram


17 aug 2 foto's gepubliceerd (bron: partner) — Bram

16 aug Leveringsvoorstel di 15 sep verstuurd — Bram

14 aug Fase → In de werkplaats · klant genotificeerd — systeem

Projectchat3

Tab Levering: delivery proposal (proposal-first flow) and customer-timeline steps.



Tab Media & documenten: concept → publish flow for photos, per-document visibility switches (customer/partner).

VANUIT
AMBACHT

ADMINPORTAAL

BEHEER

Dashboard

Leads

Offertes

Projecten2

Boekhouding

Partners

Planning

Foto's & media

Taken

Instellingen

DEZE MOCK-UP

Inbox berichten4

Project buitenkeuken

Project buitenverblijf

Veldenkoppeling

Bram (admin)

Uitloggen

Projectenbeheer · adminportaal

Inbox4

3 taken wachten op ons

Nieuw project

PROJECT 2026-014 · BUITENKEUKEN

Sander de Vries — Thermo Fraké 240 cm

Klantportaal bekijken als klant

Fase bijwerken

Oisterwijk · offerte OF-2026325 · akkoord 11 aug · € 3.920,00 incl. btw

Akkoord & ontwerp

In de werkplaats

Klaar voor levering

Geleverd

Nazorg

→ KLANT

→ PARTNER

Fase wijzigen stuurt automatisch één notificatie naar de klant en werkt de fasebalk in beide portalen bij. Terugzetten kan alleen met een reden (komt in het logboek).

Status & teksten

Klantacties

Levering

Media & documenten

Betalingen

Berichten

Partner

Twee strikt gescheiden kanalen.

De klantchat is dezelfde thread als "Berichten & contact" in het klantportaal; de partnerchat gaat naar de partner (portaal-notificatie + WhatsApp-spiegel). Een bericht kan nooit in het verkeerde kanaal belanden: één composer per kolom, met vaste kleur en label. Doorzetten kan alleen bewust via "Delen met partner" — en dat komt in het logboek.

Chat met klant

→ KLANT · SANDER DE VRIES

SV

Mooi man. Vraag: kan de wasbak nog iets meer naar links?

vandaag 09:40

Kan nog, het blad is nog niet uitgezaagd. Ik laat hem 15 cm naar links schuiven en stuur je vanmiddag een foto van de aftekening. Kosten: niets.

T

Tim · 09:48 · ✓ gelezen

Delen met partner

Snel antwoord ▾

Bericht aan de klant...

Versturen

Klant krijgt automatisch een WhatsApp/mail-melding met deeplink. Antwoordt de klant via WhatsApp, dan komt het bericht ook hier binnen (één thread, twee ingangen).

Chat met partner

→ PARTNER · SVEN (HOEK BOUW)

SH

Blad ligt klaar voor het uitzagen. Nog wijzigingen voor ik begin?

vandaag 09:52

Ja — wasbak 15 cm naar links t.o.v. tekening v2 (klantverzoek). Werkbon is bijgewerkt. Stuur je een foto van de aftekening voor je zaagt?

T

Tim · 09:55 · ✓ gelezen

Top, doe ik. 📷 volgt rond 14:00.

SH

vandaag 09:57

Bericht aan de partner...

Versturen

Partner krijgt een WhatsApp-spiegel; foto's die de partner hier stuurt, verschijnen bij Media als concept (nooit direct naar de klant). Verwijzing naar de werkbon kan met #werkbon.

LIVE · WAT ZIET DE KLANT NU

Hoi Sander

In de werkplaats · levering week 38

1 actie open: leveringsvoorstel

Ververst bij elke wijziging hier. Knop "bekijken als klant" opent het echte portaal in leesmodus.

PARTNER · HOEK BOUW

Sven Hoek · ✓ In productie

Werkbon v3 · laatste foto 17 aug · levering di 15 sep

WhatsApp partner

Trello

LOGBOEK (ALLES MET WIE/WANNEER)

vandaag 10:05 Bericht aan klant beantwoord (wasbak naar links) — Tim

vandaag 09:05 Statustekst bijgewerkt — Bram


17 aug 2 foto's gepubliceerd (bron: partner) — Bram

16 aug Leveringsvoorstel di 15 sep verstuurd — Tim

14 aug Fase → In de werkplaats · klant genotificeerd — systeem

Projectchat3

Tab Berichten: the two strictly separated chats side by side, with "Delen met partner" as the only (logged) bridge.



Tab Partner: work order, partner fee (internal), order status, and the fixed “Dit ziet de partner — en dit niet” panel.

VANUIT
AMBACHT

ADMINPORTAAL

BEHEER

Dashboard

Leads

Offertes

Projecten2

Boekhouding

Partners

Planning

Foto's & media

Taken

Instellingen

DEZE MOCK-UP

Inbox berichten4

Project buitenkeuken

Project buitenverblijf

Veldenkoppeling

Bram (admin)

Uitloggen

Projectenbeheer · adminportaal

Inbox 4

3 taken wachten op ons

+ Nieuw project

PROJECT 2026-021 · BUITENVERBLIJF

Sander de Vries — Overkapping met poolhouse

Klantportaal bekijken als klant

Fase bijwerken

Akkoord & ontwerp

Schouw

Voorbereiding

Materialen

De bouw

Oplevering

Nazorg

Weekplanning & schouw

Renders

Betalingen (3 termijnen)

Weekplanning

→ KLANT

→ PARTNER

Per fase een weeknummer + status. Zolang "voorlopig": overal de gestippelde badge aan kantsijde. Een knop maakt alles definitief (vereist: schouw afgerond) → klant krijgt één notificatie + .ics per fase, partner krijgt de bouwweken in de werkbou.

FASE	WEEK	STATUS
Voorbereiding (grondwerk)	39	Voorlopig partner: 1 dag
Materialen geleverd	40	Voorlopig ± 15 m² opslag bij klant
De bouw	41-42	Voorlopig oplevering eind wk 42

Planning definitief maken

Vergrendeld tot de schouw is afgerond.

Schouwvoorstel

→ KLANT

→ PARTNER

DAG

TIJD

UITVOERENDE

donderdag 27 augustus

rond 10:00

Partner (Timmerwerk)

Wacht op akkoord klant · herinnering gepland 21 aug

LIVE · WAT ZIET DE KLANT NU

Hoi Sander

Schouw · bouwweek 41-42

voorlopig

2 acties: schouwvoorstel · render v2

PARTNER · TIMMERWERKEN ZUID

Opdracht bevestigd · partnerbedrag € 24.900

INTERN

Wacht op: definitieve planning na schouw · werkbou v1

WhatsApp partner

Trello

TAKEN VOOR ONS

21 aug Herinnering schouwvoorstel (automatisch)

na schouw Stelpost elektrapakket definitief maken

na schouw Planning definitief maken + hout bestellen

Projectchat 3

Project detail (garden room) — dynamic fields per product type: 7-phase stepper, week planning with provisional/definitive, survey proposal, "Taken voor ons".

VANUIT
AMBACHT

ADMINPORTAAL

BEHEER

Dashboard

Leads

Offertes

Projecten2

Boekhouding

Partners

Planning

Foto's & media

Taken

Instellingen

DEZE MOCK-UP

Inbox berichten4

Project buitenkeuken

Project buitenverblijf

Veldenkoppeling

Bram (admin)

Uitloggen

Projectenbeheer · adminportaal

Inbox 4

3 taken wachten op ons

+ Nieuw project

PROJECT 2026-021 · BUITENVERBLIJF

Sander de Vries — Overkapping met poolhouse

Klantportaal bekijken als klant

Fase bijwerken

Akkoord & ontwerp

Schouw

Vorbereiding

Materialen

De bouw

Oplevering

Nazorg

Weekplanning & schouw

Renders

Betalingen (3 termijnen)

Renderversies

→ KLANT

Upload per versie: aanzichten (label per beeld), optioneel avondrender, en een **verplichte wijzigingsregel** — die tekst komt letterlijk in het klantportaal en in de notificatie.

Versie 2 · actueel

4 aanzichten + avond · "Schuifpui naar zuidzijde, overstek +40 cm — n.a.v. jouw opmerking over de middagzon."

✓ Live

Versie 1

6 aug · blijft bekijken voor de klant (gedimd)

Bekijken

+ Nieuwe versie uploaden

Zonder wijzigingsregel kan er niet gepubliceerd worden.

LIVE · WAT ZIET DE KLANT NU

Hoi Sander

Schouw · bouwweek 41-42

voorlopig

2 acties: schouwvoorstel · render v2

PARTNER · TIMMERWERKEN ZUID

Opdracht bevestigd

partnerbedrag € 24.900

INTERN

Wacht op: definitieve planning na schouw · werkbon v1

WhatsApp partner

Trello

TAKEN VOOR ONS

21 aug

Herinnering schouwvoorstel (automatisch)

na schouw


Stelpost elektrapakket definitief maken

na schouw


Planning definitief maken + hout bestellen

Projectchat3

Garden room — render versions with the mandatory change line; publishing is blocked without it.




Inbox: all customer and partner conversations across projects, filters and unread counters; right the active thread with quick replies.




Field-routing reference screen as shown in the mock-up (mirrors ch. 7).

Floating project chat (drawer)



Drawer open on the customer channel — green send button, customer channel bar.



Same drawer switched to the partner channel — copper send button, partner channel bar ("nooit voor de klant").