

Vanuit Ambacht Platform — Frontend Specification (Phase 1)

Version 1.0 — defines the Phase 1 deliverable Phase 1 is complete when every screen listed in section 4 exists in the UI, in Dutch, in our brand style, working on both desktop and mobile, filled with realistic dummy data. This document should be read together with the Functional Scope document (workflow, modules, roles) and the two visuals we sent (project form, workflow overview).

1. General principles

- **Language: Dutch.** All labels, buttons, statuses and messages. We will supply translations for anything unclear; below we already give the Dutch names for all menu items and statuses.
- **Mobile-first.** We run this business from our phones. Every daily action (handling leads, updating statuses, checking planning, viewing a project) must work comfortably on a phone. Desktop gets the richer layout; mobile is not an afterthought.
- **The workflow is the interface.** A lead/deal always sits in one of the 8 workflow stages. Screens should show this stage prominently (a step indicator) and offer the one logical next action per stage.
- **No dead data entry.** Anything entered once appears prefilled everywhere else. Forms never ask for something the system already knows.

2. Brand style

- **Colors:** deep olive green `#3e4e36` (primary, buttons, headers), sand `#d6cfc2` (backgrounds, cards), taupe `#70624f` (secondary text, accents), off-white background. Warm, calm, craftsman feel — no bright SaaS blue/purple.
- **Typography:** Cormorant Garamond for display headings, Montserrat for body/UI text (both on Google Fonts).
- **Tone in UI copy:** short, direct, personal. "Nieuwe lead" not "Lead toevoegen aan systeem".
- The brandbook PDF with logo files will be provided.
- The current build at `ambacht.netlify.app` already matches this style well — keep that direction.

3. Navigation structure

Admin (Bram, Tim) — sidebar on desktop, bottom/hamburger navigation on mobile. Keep it as clean as possible:

1. Dashboard
2. Leads
3. Projecten (projects — includes a tab for klike orders)
4. Boekhouding (bookkeeping — contains: Offertes · Facturen · Bank · Btw · Winst & verlies)
5. Partners

- 6. Planning
- 7. Taken (tasks)
- 8. Instellingen (settings)

Quotes and invoices live under Boekhouding in the navigation, but are still created from within the flow: the "Offerte maken" button on the lead detail screen (4.4) opens the quote builder, and invoices are generated automatically from accepted quotes and project phases. The Boekhouding section is where you find and manage them afterwards.

Partner — logs in on the same platform, sees a reduced menu: Mijn projecten, Prijsaanvragen, Planning, Mijn gegevens. Never sees: leads, quotes, invoices, bookkeeping, other partners, customer prices or margins.

Customer (portal) — separate minimal environment (see 4.14): Mijn project, Documenten, Foto's, Contact.

4. Screen inventory

For every screen: what it shows and what you can do there. All screens exist in Phase 1 as designed UI with dummy data; logic comes in Phase 2.

4.1 Login

- Email + password, "wachtwoord vergeten" flow. No demo/one-click admin login in the final version.

4.2 Dashboard (home)

- Top: today/this week — follow-ups due (leads waiting for response), deliveries this week, open tasks.
- Warnings block: quotes about to expire, overdue invoices, projects without delivery week.
- Conversion funnel widget: this month's leads → in gesprek → offerte → gewonnen, with percentages.
- Financial snapshot (admin only): revenue this month, outstanding invoices, expected revenue (open 50% final payments).
- Recent activity feed.

4.3 Leads — list

- Table/cards: name, product type (buitenkeuken / buitenverblijf / overkapping / poolhouse / kliko), desired size, source/campaign, status, days since last contact (sortable, visually flagged when > 2 days).
- Statuses: **Nieuw** / **In gesprek** / **Offerte verstuurd** / **Gewonnen** / **Verloren** (with lost-reason).
- Filters: status, product type, source. Search by name/phone.
- Buttons: "Nieuwe lead", CSV-import.

4.4 Lead — detail (the deal screen, workflow stages 1-5)

- Header: customer name, contact buttons (WhatsApp deep link, call, email), product type, stage indicator showing the 8-step workflow with current stage highlighted.
- Stage 1 block: lead form data (fields per Functional Scope 3.1) + contact log (notes with timestamps).
- Stage 2 block: "Prijsaanvraag versturen" — pick partner, specs prefilled from lead, add special requirements, response deadline.
- Stage 3 block: partner quote received — build price, valid until, lead time, remarks.
- Stage 4 block: "Offerte maken" → opens quote builder (4.5) prefilled.

- Stage 5 block: mark accepted (date + channel) → system shows what happens next (deposit invoice + project created).

4.5 Offertes (under Boekhouding) — quote builder + quote detail

- Left: line items (description, qty, unit price, VAT 21%) + specification section (prefilled). Right (desktop) / below (mobile): live preview of the quote document.
- Auto-calculated: subtotal, VAT, total, and **margin (customer price – partner build price), shown to admin only, clearly not part of the customer document.**
- Fields: quote number (2026-OFF-###), date, validity date, payment terms 50/50, reference to algemene voorwaarden.
- Actions: save draft, download/send PDF, mark accepted/declined.
- Quotes list screen: number, customer, amount, status (**Concept / Verstuurd / Geaccepteerd / Afgewezen / Verlopen**), validity, filters.

4.6 Projects — list

- Cards/table: project name, customer, partner, product type, phase, delivery week.
- Phase statuses: **Aanbetaling ontvangen / In productie / Geleverd / Slotbetaling / Afgerond**. Progress bar derived from phase — no manual slider.
- Filters: phase, partner, product type.

4.7 Project — detail

Tabs (desktop) / accordion (mobile): - **Specificaties**: full spec per the project-form visual (product, wood type, dimensions, options, special requirements). - **Bestanden**: upload/list of SketchUp drawings, impressions, reference photos, with per-file toggle "zichtbaar voor klant" (used by the portal). - **Locatie & planning**: delivery address (with map link), accessibility/surface notes, desired delivery week. - **Financieel** (admin only): customer price, partner build price, margin, deposit/final payment status, linked invoices. - **Logboek**: timeline of events and notes. - "Nieuw project" modal exists for manual creation (per the visual), but the normal path is automatic creation from an accepted quote.

4.8 Facturen (under Boekhouding) — list + detail

- List: number (2026-###), customer, project, type (**Aanbetaling / Slotfactuur / Overig**), amount, status (**Concept / Verstuurd / Betaald / Te laat**), due date.
- Detail: invoice document preview in brand style, VAT specification, actions (download PDF, mark paid).
- Purchase invoices sub-tab: incoming partner invoices per project (upload, amount, status) — admin only.

4.9 Boekhouding (admin only)

One section with clean tabs: **Offertes** (4.5) · **Facturen** (4.8) · **Bank** · **Btw** · **Winst & verlies**. - **Bank**: upload screen for ABN AMRO export, list of transactions with category, month filter, unmatched-transactions flag, reconciliation view (link transaction ↔ invoice). - **Btw**: per quarter — VAT charged, VAT deductible, balance to pay; the figures for the Dutch VAT return. - **Winst & verlies**: yearly P&L per category. - **Export**: download package (CSV + PDFs) for the accountant / retention (can live as a button within the section rather than a separate tab).

4.10 Partners — list + detail + pipeline

- List of active partners: name, region, product types, current projects, workload.
- Detail: profile, contact info, current and past projects, outstanding price requests, purchase invoices, notes.
- Pipeline board for prospective partners: **Geïnteresseerd** / **In gesprek** / **Proefproject** / **Actief**.

4.11 Planning

- Week calendar (6-week view) of deliveries per partner; each item links to its project.
- Capacity per partner per week; warning styling for conflicts and projects without a delivery week.

4.12 Taken

- Simple task list: title, linked lead/project (optional), due date, done-toggle. Also surfaced on the dashboard.

4.13 Klike-bestellingen (tab within Projecten)

- No separate navigation item. A simple tab on the Projecten screen (this product runs through our webshop; the platform only tracks orders): customer, date, amount, status (**Nieuw** / **Verzonden** / **Afgerond**). No quotes, project phases or partner assignment for this product type.

4.14 Partner screens (partner role)

- **Mijn projecten**: only their assigned projects; project detail shows specs, files, delivery address, planning, agreed build price. No customer price, no margin.
- **Prijsaanvragen**: inbox of open price requests with specs; form to submit build price, validity, lead time, remarks.
- **Planning**: their own delivery calendar.

4.15 Customer portal (customer role, outdoor living projects)

- Clean, minimal, brand-styled: project phase timeline, shared documents and drawings, photo updates, contact block (WhatsApp/phone/email of Tim & Bram). Read-only except a message/question option.

4.16 Instellingen (admin only)

- User management: invite/deactivate users, assign role (admin/partner/customer).
- **Field-set configuration per product type**: the specification fields for buitenverblijf / overkapping / poolhouse must be manageable (add/rename/remove fields) — see Functional Scope section 10. Phase 1: design this screen; the field lists for outdoor living structures shown in it are placeholders until our review milestone.
- Company details (for quote/invoice documents), quote/invoice numbering settings, VAT rates.

5. Phase 1 deliverable and review

- Every screen above designed and clickable with dummy data, Dutch labels, both desktop and mobile widths.
- The three role variants (admin / partner / customer) each viewable.

- One structured review round from our side on the full set of screens; agreed adjustments are part of Phase 1.
- The specification form contents for outdoor living structures remain placeholder until the Phase 2 review milestone (Functional Scope, section 10) — the screens themselves are built now, the exact fields are confirmed later.